Document Cover Sheet

Date: June 12, 2002

Case No: 02SCA50267

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” | for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |f this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SBC internal use
only and should not be provided to the customer in this format. If the
customer requests a written quote, it is the responsibility of the account
manager to produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA50267 MCI/FAA
Service Service Service
Quantity Type Option
2 DS3 DIVERSITY (TWO OR MORE SERVICES)

Note: See Attachment for a list of locations.

Dallas, June 12, 2002
PRIVATE

CLAUDIA BOYD

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $65,526.00

Questions may be referred to Scott Anderson at (214) 858-0628

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA50267
MCI/FAA

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.
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Special Construction Cost Detail

Case # 02SCA50267
MCI/FAA

I. Nonrecurring Charges

A. Case Preparation $ 1,920.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 63,606.00
E. Total Nonrecurring Charge (A thru D rounded) $ 65,526.00
II. Nonrecurring Costs
A. Total Material $ 48,300.00
B. Total Sales Tax $ 4,106.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 11,200.00
F. Total Nonrecoverable (Sum A thru E) $ 63,606.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA50267
MCI/FAA

Service Cost Expense

Tariff Staff Expense

Tariff Filing Expense

Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

229.00
298.00
630.00

67.00
690.00

1.914.00

1.920.00

Page:
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Description of Study Plant Investment - Account: .4C

Case # 02SCA50267
MCI/FAA

NONRECOVERABLE MATERIAL

A. 500' CONDUIT $ 32,500.00
B. Sales Tax $ 2,763.00
C. Total Material (Sum A+B) $ 35,263.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
I. Total Installed Cost (Sum C+H) $ 35,263.00



Page: 4of 4

Description of Study Plant Investment - Account: 85C

Case # 02SCA50267
MCI/FAA

NONRECOVERABLE MATERIAL

A. 6,098' CABLE & EQUIPMENT $ 15,800.00
B. Sales Tax $ 1,343.00
C. Total Material (Sum A+B) $ 17,143.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 11,200.00
H. Total Labor (Sum of D thru G) $ 11,200.00
I. Total Installed Cost (Sum C+H) $ 28,343.00



1
2

Case # 02SCA50267
MCI/FAA

5125 CENTRAL AV
36789 FREMONT BLVD

Case Locations

FREMONT
FREMONT

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA50267
Customer Name: MCI/FAA

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 120
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



Segment 1: 6,098°

5125 Central Ave

To FRMTCA1I Primary Path .
A

Primary Service CO

NOTE: Customer is responsible for
providing subscriber conduit.

325 New Fiber

+— L

+ 500" New Conduit
5,773’ New Fiber

Exasting Fiber
A
.,
ToFRMTCA11 Diverse Route
Primary Service

Co

Construction Interval 120 days

Customer: MCLFAA

SC: 02-SCA-50267

Date:January 31, 2001

Engineer: Trish Garrett

Phone: (559) 739-6110

217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION

Not for use or disclosure outside Pacific Bell
except under written agreement




Document Cover Sheet

Date: June 12, 2002

Case No: 02SCA51224

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” | for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |f this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SBC internal use
only and should not be provided to the customer in this format. If the
customer requests a written quote, it is the responsibility of the account
manager to produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA51224 AT&T/USAA- SACRAMENTO PREM
Service Service Service
Quantity Type Option
1 DEDICATED OC3 RING (155 MBPS) ALTERNATE SERVING WIRE CENTER
BASE SYSTEM

Note: See Attachment for a list of locations.

Dallas, June 12, 2002
PRIVATE

LOUIS TORRES

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $23,872.00

Questions may be referred to Scott Anderson at (214) 858-0628

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Page: 1of 6

Special Construction Cost Detail

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

I. Nonrecurring Charges

A. Case Preparation $ 1,450.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 22,422.00
E. Total Nonrecurring Charge (A thru D rounded) $ 23,872.00
II. Nonrecurring Costs
A. Total Material $ 7,180.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 15,242.00
F. Total Nonrecoverable (Sum A thru E) $ 22,422.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA51224

AT&T/USAA- SACRAMENTO PREM

Service Cost Expense

Tariff Staff Expense

Tariff Filing Expense

Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

—
)
»
o
S

655.00
90.00
320.00

1.445.00

1.450.00

Page:
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Description of Study Plant Investment - Account: 4C

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

NONRECOVERABLE MATERIAL

A. 94' CONDUIT $ 94.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 94.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 3,666.00
H. Total Labor (Sum of D thru G) $ 3,666.00
I. Total Installed Cost (Sum C+H) $ 3,760.00
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Description of Study Plant Investment - Account: 822C

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

NONRECOVERABLE MATERIAL

A. 1,900"' ARIEL CABLE $ 1,748.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 1,748.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 3,365.00
H. Total Labor (Sum of D thru G) $ 3,365.00
I. Total Installed Cost (Sum C+H) $ 5,113.00
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Description of Study Plant Investment - Account: 85C

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

NONRECOVERABLE MATERIAL

A. 285' UNDERGROUND CABLE $ 1,893.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 1,893.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 8,211.00
H. Total Labor (Sum of D thru G) $ 8,211.00
I. Total Installed Cost (Sum C+H) $ 10,104.00
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Description of Study Plant Investment - Account: TAX

Case # 02SCA51224
AT&T/USAA- SACRAMENTO PREM

NONRECOVERABLE MATERIAL

A. PV INCOME TAX $ 3,445.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 3,445.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 0.00
H. Total Labor (Sum of D thru G) $ 0.00
I. Total Installed Cost (Sum C+H) $ 3,445.00



Case # 02SCAS51224

Case Locations

AT&T/USAA- SACRAMENTO PREM

2241 HARVARD ST.
AWC

SACRAMENTO
SACRAMENTO

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA51224
Customer Name: AT&T/USAA- SACRAMENTO PREM

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 120
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



Segment 1: 285’
Segment 2: 1,900

Diverse Route
2241 Harvard St
) . 10’ New

84’ New Conduit Conduit  P/L v

To SCRMCA02 ~ —i— —— T

Alternate Wire Center E?(isting 1.900° New Aerial Fiber 75" New I 210° New A

Fiber TT Fiber Fiber
T P/
Primary Path Existing Fiber

NOTE: Customer is responsible for v

providing subscriber conduit.
To NSCRCAL11

Construction Interval 120 days Serving Wire Center

Customer: AT&T/USAA-Sacramento Prem
SSE: 02-SCA-51224 Date: June 7, 2002
MC: Diane Paden Phone: (209) 549-5841

1116 M St., Rm. 200, Modesto, CA

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement




Document Cover Sheet

Date: July 30, 2002

Case No: 02SCA55664

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” | for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |f this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SBC internal use
only and should not be provided to the customer in this format. If the
customer requests a written quote, it is the responsibility of the account
manager to produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA55664 VERIZON
Service Service Service
Quantity Type Option
1 DS3 NORMAL FACILITY

Note: See Attachment for a list of locations.

Dallas, July 30, 2002
PRIVATE

ROBERT BUTLAND

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $82,855.00

Questions may be referred to Scott Anderson at (214) 858-0628

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special

Attachments

Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer
according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA55664
VERIZON

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.
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Special Construction Cost Detail

Case # 02SCA55664
VERIZON

I. Nonrecurring Charges

A. Case Preparation $ 1,460.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 81,395.00
E. Total Nonrecurring Charge (A thru D rounded) $ 82,855.00
II. Nonrecurring Costs
A. Total Material $ 22,016.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 59,379.00
F. Total Nonrecoverable (Sum A thru E) $ 81,395.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA55664
VERIZON

Service Cost Expense

Tariff Staff Expense

Tariff Filing Expense

Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

—
)
»
o
S

655.00
99.00
320.00

1.454.00

1.460.00

Page:
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Description of Study Plant Investment - Account: 822C

Case # 02SCA55664
VERIZON

NONRECOVERABLE MATERIAL

A. 17,200' ARIEL CABLE $ 22,016.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 22,016.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 59,379.00
H. Total Labor (Sum of D thru G) $ 59,379.00
I. Total Installed Cost (Sum C+H) $ 81,395.00



1
2

Case Locations

Case # 02SCA55664
VERIZON

25976 HIGHLAND RANCH RD
209 W 1ST

CLOVERDALE
CLOVERDALE

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA55664
Customer Name: VERIZON

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 60
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



Segment 1: 17,200°

'

Serving Wire Center

Existing fiber o T e ﬁ :
To CODLCAL1l 17,200° New Acrial Fiber T
<

NOTE: Customer is responsible for
providing subscriber conduit,

Constructton interval 60 days

Customer: Verizon
SSE: 02-SCA-55664 Date: July 26, 2002

MC: Diane Paden Phone: (209) 549-5841
1116 M St., Rm. 200, Modesto, CA

PROPRIETARY INFORMATION
Not for usc or disclosure outside Pacific Bell

except under written agreement




Document Cover Sheet

Date: August 15, 2002

Case No: 02SCA55736

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” | for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |f this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SBC internal use
only and should not be provided to the customer in this format. If the
customer requests a written quote, it is the responsibility of the account
manager to produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA55736 VERIZON
Service Service Service
Quantity Type Option
1 DEDICATED OC48 RING (2.488 LOOP DIVERSITY TO SERVING WIRE
GBPS) BASE SYSTEM CENTER

Note: See Attachment for a list of locations.

Dallas, August 15, 2002
PRIVATE

ROBERT BUTLAND

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $15,135.00

Questions may be referred to Scott Anderson at (214) 858-0628

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA55736
VERIZON

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.



Page: 1of 4

Special Construction Cost Detail

Case # 02SCA55736
VERIZON

I. Nonrecurring Charges

A. Case Preparation $ 1,460.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 13,675.00
E. Total Nonrecurring Charge (A thru D rounded) $ 15,135.00
II. Nonrecurring Costs
A. Total Material $ 5,825.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 7,850.00
F. Total Nonrecoverable (Sum A thru E) $ 13,675.00
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DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA55736
VERIZON

Service Cost Expense

Tariff Staff Expense

Tariff Filing Expense

Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

—
)
»
o
S

655.00
99.00
320.00

1.454.00

1.460.00

Page:
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Description of Study Plant Investment - Account: 4C

Case # 02SCA55736
VERIZON

NONRECOVERABLE MATERIAL

A. CONDUIT $ 25.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 25.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 1,850.00
H. Total Labor (Sum of D thru G) $ 1,850.00
I. Total Installed Cost (Sum C+H) $ 1,875.00



Page: 4of 4

Description of Study Plant Investment - Account: 85C

Case # 02SCA55736
VERIZON

NONRECOVERABLE MATERIAL

A. UNDERGROUND CONDUIT $ 5,800.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 5,800.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 6,000.00
H. Total Labor (Sum of D thru G) $ 6,000.00
I. Total Installed Cost (Sum C+H) $ 11,800.00



1
2

Case # 02SCA55736
VERIZON

4440 WILLOW ROAD
4658 WILLOW RD

Case Locations

PLEASANTON
PLEASANTON

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA55736
Customer Name: VERIZON

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 90
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



To PLTNCA13

Primary Service CO

NOTE: Customer is responsible for
providing subscriber conduit.

Segment 1: 445°

4440 Willow Rd.
F
Primary Path T
‘ A
300° New Fiber
+ P/L
145°
New Fiber 25’ New Conduit

Diverse Route

To PLTNCA13
Primary Service CO

Existing Fiber
Construction Interval 90days
Customer: Verizon
SC: 02-SCA-55736 | Date: August 15,2001

Engineer: Trish Garrett | Phone: (559) 739-6110

217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement




Document Cover Sheet

Date: August 15, 2002

Case No: 02SCA55737

The attached document contains protected information. The following
safeguarding procedures must be followed:

1. This document should be made available only to those
employees who have a “NEED TO KNOW” | for example
employees directly involved in the provision of
facilities to customers.

2. This document must not be used for marketing
purposes between sales distribution channels.

3. This cover sheet must remain attached to the document.

4. |f this document is to be discarded, it must be
disposed of in a manner consistent with the
normal document retention guidelines.

NOTE: The document cover sheet and the quote letter are for SBC internal use
only and should not be provided to the customer in this format. If the
customer requests a written quote, it is the responsibility of the account
manager to produce a separate document with the applicable information.



Rates and Tariffs - Interstate - Special Construction Charges

Case # 02SCA55737 VERIZON
Service Service Service
Quantity Type Option
1 DEDICATED OC48 RING (2.488 LOOP DIVERSITY TO SERVING WIRE
GBPS) BASE SYSTEM CENTER

Note: See Attachment for a list of locations.

Dallas, August 15, 2002
PRIVATE

ROBERT BUTLAND

Using first costs provided by Network Sales Support and based on the “Regulations”
under Special Construction Tariff F.C.C. No. 2, the attached charges and liabilities
have been developed and are valid for 90 calendar days from the date of signature.
These charges and liabilities are in addition to the rates and charges for the services
over these facilities

May we have your approval to quote the following charges and liabilities:

Non-Recurring Charge: $56,401.00

Questions may be referred to Scott Anderson at (214) 858-0628

Approved:
Scott Anderson
Manager - Contracts

Access Tariffs Special
Attachments
Notes: Should the customer agree to this charge, a Special Construction contract must be signed by the customer

according to the Schedule of Authorizations. To obtain information on preparing a contract for this case, log on to the
WALRRS (Wholesale, Access, Local, Resale Request System) website and click the “Contracts” button.

In addition, Closure in WALRRS is required to obtain approval for customer accepted rates according to the Schedule of
Authorizations. Cases not accepted by the customer must also be reported via the Closure option in WALRRS.



COST SUPPORT PACKAGE

Case # 02SCA55737
VERIZON

Statement of Rate and Cost Development

The attached estimated cost data is associated with the special
construction of facilities terminating at the above location.

The facilities covered by this cost estimate are permanent. The
following charges and liabilities are in addition to the rates and
charges for the services over these facilities.

The Nonrecurring Charge is based on the costs of case preparation and an
Upfront Payment. The case preparation costs were calculated by
multiplying an estimate of the staff hours required by the corresponding
loaded labor rates.

The Nonrecurring Charge must be paid in full prior to the start of construction.
Since the circumstances concerning this case are unique to the

service and all elements are to be installed now, present cost
estimates and factors were used.
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Special Construction Cost Detail

Case # 02SCA55737
VERIZON

I. Nonrecurring Charges

A. Case Preparation $ 1,460.00
B. Rearrangement $ 0.00
C. Expedite $ 0.00
D. Nonrecurring Costs $ 54,941.00
E. Total Nonrecurring Charge (A thru D rounded) $ 56,401.00
II. Nonrecurring Costs
A. Total Material $ 2,337.00
B. Total Sales Tax $ 0.00
C. TELCO Engineering $ 0.00
D. TELCO Installation $ 0.00
E. Contract Labor $ 52,604.00
F. Total Nonrecoverable (Sum A thru E) $ 54,941.00



o O

m

DESCRIPTION OF STUDY - CASE PREPARATION COSTS

Case # 02SCA55737
VERIZON

Service Cost Expense

Tariff Staff Expense

Tariff Filing Expense

Marketing

Distribution Services Engineering (Area)

Sub Total (Sum A thru E)

. Gross Receipts

. Total (F and G Rounded)

R AR - B < N < S < S <

—
)
»
o
S

655.00
99.00
320.00

1.454.00

1.460.00
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Description of Study Plant Investment - Account: 4C

Case # 02SCA55737
VERIZON

NONRECOVERABLE MATERIAL

A. 750' CONDUIT $ 750.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 750.00

NONRECOVERABLE LABOR

D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 48,000.00
H. Total Labor (Sum of D thru G) $ 48,000.00
I. Total Installed Cost (Sum C+H) $ 48,750.00
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Description of Study Plant Investment - Account: 85C

Case # 02SCA55737
VERIZON

NONRECOVERABLE MATERIAL

A. 1,150' UNDERGROUND CABLE $ 1,587.00
B. Sales Tax $ 0.00
C. Total Material (Sum A+B) $ 1,587.00
NONRECOVERABLE LABOR
D. Construction $ 0.00
E. Assignment $ 0.00
F. Engineering $ 0.00
G. Contract Labor $ 4,604.00
H. Total Labor (Sum of D thru G) $ 4,604.00
I. Total Installed Cost (Sum C+H) $ 6,191.00
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Case # 02SCA55737
VERIZON

1503 ARBUCKLE
1700 SPACE PARK DR

Case Locations

SANTA CLARA
SANTA CLARA

CA
CA



CONSTRUCTION STIPULATIONS

Case No: 02SCA55737
Customer Name: VERIZON

1. SBC is solely responsible for the equipment selected for this quotation.

2. The customer is responsible for providing building entrance and
customer premises conduit, adequate terminal room and/or backboard
space, AC electrical power and all cabling on the customer side of the
demarc.

3. The installation interval for this proposal will not be less than 240
workdays from receipt of the signed contract without the prior agreement
of the SSE Engineer.

4. The installation interval is dependent upon the room being ready with
electrical power available and both entrance and any necessary intra-
building conduit available 4 weeks prior to the ready for service date.



Segment 1: 1,150°

1503 Arbuckle Ct.

F
To SNTCCAO1 Primary Path T
Primary Service CO < A
400’ New Fiber
T P/L
750°
New Conduit
NOTE: Customer is responsible for , )
providing subscriber conduit. 750" New Fiber
Existing Fiber -+
To SNJ SCA2_1 Diverse Route
Alternate Service Construction Interval 240 days
co permit required from City of Santa Clara
Customer: Verizon
SC: 02-SCA-55737 | Date: August 13, 2001

Engineer: Trish Garrett | Phone: (559) 739-6110
217 W. Acequia, RM 211, Visalia

PROPRIETARY INFORMATION
Not for use or disclosure outside Pacific Bell
except under written agreement






